SCOPE OF WORK

VIDEO UPGRADE - ENRIGHT CONFERENCE ROOM
333 W BROADWAY SAN DIEGO, CA 92101
PURPOSE:

The United States District Court, Southern District of California, is implementing a video system
upgrade in the Enright Conference Room located in the Carter/Keep Courthouse.

The work will consist of the following: new video switching hardware, new PTZ cameras for the OFE
Polycom Group 700 codec, condense three AV racks into two, replace existing laptop connections in the
floor boxes, and a new control system with two wired touch panels.

De-install the following:

3 — AMX laptop connections in the floor boxes

2 — Vaddio cameras, wall mounted on the front wall
1 — Existing Polycom HDX8000 codec

1 — AMX control processor

1 — AMX video switcher

1 — Extron video switch

1-DVD player

1 — AMX touch panel

1 — Existing AV rack — 3 racks condensed into 2, if possible

Install and provide the following new system:

DISPLAY

The existing 2x2 video wall display will remain in place.

The existing ceiling recessed projection screen will remain in place.

The existing input for the portable projector will remain in place (floor box).



VIDEO
Sources integrated into the AV system for the room will include:

- OFE Cable TV Digital Receiver

- OFE Polycom Group 700 Codec

- 3 HDMI Laptop input plates — 1 per floor box

- Crestron Air Media

- 2PTZ cameras for VTC — unless we can find a wide-angle PTZ camera that would cover the
room — 1 camera to replace 2

- Poly RealConnect for Microsoft Teams — 1 year subscription

All sources will be integrated with a new DM switcher for signal routing. The existing RGB Spectrum
Multi-Window processor & Extron MGP will also remain in place.

AUDIO

All source audio will be routed to the OFE Electrosonics 8-channel amplifier and OFE Atlas ceiling
speakers.

The existing Shure microphone system and Biamp DSP’s will also remain in place.

CONTROL

A/V vendor will provide and install a new Crestron control processor and (2) wired 10” touch panels for
control of the A/V system.

The processor will be located in one of the A/V racks in the credenza.
The touch panels will be located in the following locations:

- On top of the credenza to replace the existing AMX touch panel.
- On the conference table at the rear of the room (centered) for system control at the location.

System control functionality will include the following:

- Video wall on/off

- Projection screen up/down

- Source selection

- Volume up/down

- Microphone levels

- Telephone controls

- Video conferencing controls
- Cable controls



- Video input controls

- Emulate existing lighting control/scenes

- Emulate existing window covering control/settings
- Auto shut down at 7 pm

MISC

Currently, there are 3 racks of AV hardware in the right-hand cabinets of the credenza at the front of the
room. Given the removal of old hardware, we should be able to condense these 3 racks into 2 racks,
utilizing the 2 far right cameras in the credenza.

This space requires a high degree of security and will require security clearance and special scheduling
of work time periods. The U. S. District Court operational requirements will take precedence over all
contractor activities.

The contractor is to provide all labor, materials, equipment, and on-site supervision to accomplish all
work as necessary. The contractor is responsible for performing all related tasks associated with the
proper completion of the contract work as identified in contract documents and sketches and/or as
required in accordance with standard construction trade practices. All work shall comply with applicable
Federal and tenant security requirements, building codes, regulations, and ordinances.

The contractor shall install all electronic systems equipment in compliance with the manufacturers
written instructions, seismic codes, and industry wide accepted practices, support equipment weight
from building structure. During the submittal process, provide shop drawings which detail proposed
mounting and fasteners for all such equipment.

The A/V contractor also shall:

1. Provide manufacturer recommended power supplies and/or transformers for all specified
equipment.

2. Provide all necessary cable and connectors to complete manufacturer recommended cable to
equipment termination to form a complete and fully functional system as shown.

3. Provide connectors which pass full bandwidth capability of the specified cable.

4. Provide rack mount kits for all rack mounted equipment. Where manufacturers do not provide
rack mount kits, provide custom rack mount kits

5. If cable must be installed inside of an air plenum, provide the plenum rated equivalent to the
cable specified.

IMPORTANT DETAILS:

1. The information in this conference room is sensitive and access to the area is to be restricted to
contractors and sub-contractors who hold the required GSA security clearances.

2. Work hours will be coordinated through the GSA and the Clerk’s office Procurement Help Desk
at 619-557-6780. Work to be reviewed by the Clerk’s office to verify finish and dimensional
requirements for the video conferencing system.

3. Upon completion of each work period, the work area must be clean and fully operational.



4.

5.
6.

The contractor shall insure that construction obstacles and work will not hinder pedestrian traffic
at any time

All work is to be completed to allow the adjacent office spaces to be operational.

Public hallways must be kept accessible during normal operating hours.

GENERAL NOTES:

1.
2.

3.

U.S.D.C. operational requirements will take precedence over all construction activities.

The contractor shall be responsible for field verification of location, dimensions and conditions
of existing installations and/or equipment. Figures, drawings and sketches contained in this scope
are for the contractor’s use and must be conformed to.

Work hours may require prior approval from either the Contracting Officer or his designee and
may require the issuance of an “After Hours Work Permit” from GSA if necessary, and a three-
day notification to the U.S. Marshals Service prior to the start of any work. The contractor will
always be required to carry the permit.

NOTES:

1.

2.

Work may be performed during business hours if this work does not intrude upon or disturb
Court staff.

Product information for the Court furnished and installed audio/video system will be made
available upon request. The Contractor shall coordinate all work with the requirements of this
system.



List of new equipment — Enright Conference Room

ITEM MAKE MODEL QTY TOTAL
4-Series Control System Onboard IR, COM, | CRESTRON PRO4 1
I/0, Relay, Cresnet, Ethernet, Built-in

control subnet switch, POE+

10.1 in. Tabletop Touch Screen, Black CRESTRON TS-1070-8-S 2
Smooth

16X16 DigitalMedia Switcher CRESTRON DM-MD16X16-CPU3 1
HDMI 4K60 4:4:4 HDR Input Card for DM CRESTRON DMC-4KZ-HD 5
Switchers

DigitalMedia 8G+ 4K60 4:4:4 HDR Input CRESTRON DMC-4Kz-C 3
Card for DM Switchers, HDBaseT

Compatible

2-Channel DigitalMedia 8G 4K60 4:4:4 HDR | CRESTRON DMC-4KZ-CO-HD 1
Output Card for DM Switchers

2-Channel HDMI Output Card for DM CRESTRON DMC - HDO 3
Switchers

AirMedia Presentation System 200 CRESTRON AM-200 1
Wall Plate 4K DigitalMedia 8G Transmitter | CRESTRON DM-TX-4KZ-100-C-1G- 3
100, black B-T

ROBOSHOT 12E ONELINK HDMI System Vaddio 999-99600-100 2
POLY RealConnect for Microsoft Team — 1 POLY 4877-09900-671 1
year Subscription

Miscellaneous Materials (Cables, 1
connectors, adapters, etc. )

Engineering, Project Management, 1

Programming and Installation




